

Request for Proposal (RFP)
Design, Development and Maintenance of Bengaluru Transport Stack

Corrigendum 1

Sr. No	Addition / Deletion / Modification / Clarification	RFP Clause No. Annexure No. & Page No.	Old Requirement / Clause / Details / Attachment		New Requirement / Clause / Details / Attachment																											
1	Modification	Section 1, Clause 1.1: Milestones & Timelines Sub clause (1) Timeline for the Selection Page No. 6	<table border="1" style="width: 100%;"> <thead> <tr> <th style="background-color: #D3D3D3;">Milestones</th> <th style="background-color: #D3D3D3;">Timeline</th> </tr> </thead> <tbody> <tr> <td>RFP release</td> <td>1 May 2025</td> </tr> <tr> <td>Pre-bid query meeting with prospective bidders</td> <td>5 May 2025</td> </tr> <tr> <td>Submission of queries</td> <td>6 May 2025</td> </tr> <tr> <td>Submission of technical & commercial proposals</td> <td>10 May 2025</td> </tr> <tr> <td>Qualified (eligible) potential bidders' technical presentations</td> <td>12 May 2025</td> </tr> <tr> <td>Contract award – issuance of letter of award</td> <td>15 May 2025</td> </tr> </tbody> </table>	Milestones	Timeline	RFP release	1 May 2025	Pre-bid query meeting with prospective bidders	5 May 2025	Submission of queries	6 May 2025	Submission of technical & commercial proposals	10 May 2025	Qualified (eligible) potential bidders' technical presentations	12 May 2025	Contract award – issuance of letter of award	15 May 2025	<table border="1" style="width: 100%;"> <thead> <tr> <th style="background-color: #D3D3D3;">Milestones</th> <th style="background-color: #D3D3D3;">Timeline</th> </tr> </thead> <tbody> <tr> <td>RFP release</td> <td>1 May 2025</td> </tr> <tr> <td>Pre-bid query meeting with prospective bidders</td> <td>5 May 2025</td> </tr> <tr> <td>Submission of queries</td> <td>6 May 2025</td> </tr> <tr> <td>Submission of technical & commercial proposals</td> <td><u>17</u> May 2025</td> </tr> <tr> <td>Qualified (eligible) potential bidders' technical presentations</td> <td><u>20</u> May 2025</td> </tr> <tr> <td>Contract award – issuance of letter of award</td> <td><u>23</u> May 2025</td> </tr> </tbody> </table>	Milestones	Timeline	RFP release	1 May 2025	Pre-bid query meeting with prospective bidders	5 May 2025	Submission of queries	6 May 2025	Submission of technical & commercial proposals	<u>17</u> May 2025	Qualified (eligible) potential bidders' technical presentations	<u>20</u> May 2025	Contract award – issuance of letter of award	<u>23</u> May 2025
Milestones	Timeline																															
RFP release	1 May 2025																															
Pre-bid query meeting with prospective bidders	5 May 2025																															
Submission of queries	6 May 2025																															
Submission of technical & commercial proposals	10 May 2025																															
Qualified (eligible) potential bidders' technical presentations	12 May 2025																															
Contract award – issuance of letter of award	15 May 2025																															
Milestones	Timeline																															
RFP release	1 May 2025																															
Pre-bid query meeting with prospective bidders	5 May 2025																															
Submission of queries	6 May 2025																															
Submission of technical & commercial proposals	<u>17</u> May 2025																															
Qualified (eligible) potential bidders' technical presentations	<u>20</u> May 2025																															
Contract award – issuance of letter of award	<u>23</u> May 2025																															

2	Modification	<p>Section 1, Clause 1.1: Milestones & Timelines</p> <p>Sub clause (3) Phased Contract Arrangement</p> <p>Page No. 6</p>	<p>The Initial Term of the contract with JICA appointed consultant will be until the end of June 2025. JICA may choose to appoint a new consultant from the beginning of August 2025 onwards in which case there will be a need for a fresh new contract between the Digital Partner and the newly appointed JICA consultant. The new JICA consultant may require due diligence again to conclude subsequent contract with the Digital Partner.</p>		<p>The Initial Term of the contract with JICA appointed consultant will be until the end of <u>July</u> 2025. JICA may choose to appoint a new consultant from the beginning of August 2025 onwards in which case there will be a need for a fresh new contract between the Digital Partner and the newly appointed JICA consultant. The new JICA consultant may require due diligence again to conclude subsequent contract with the Digital Partner.</p>			
3	Modification	<p>Section 3.4, Table 5: List of Use Cases Page No. 36- 37</p>		<p>Initial Term (until June 2025)</p> <p><i>Contents of the Table remain the same as in the RFP document</i></p>	<p>Subsequent Term (from August 2025 beyond)</p> <p><i>Contents of the Table remain the same as in the RFP document</i></p>		<p>Initial Term (until <u>July</u> 2025)</p> <p><i>Contents of the Table remain the same as in the RFP document</i></p>	<p>Subsequent Term (from August 2025 beyond)</p> <p><i>Contents of the Table remain the same as in the RFP document</i></p>
4	Modification	<p>Section 4, Table 6.1: Implementation Timeline for deliverables under the Initial Term & Table 6.2: Implementation Timeline for deliverables under the Subsequent Term Page No. 44- 45</p>	<p>Initial Term defined as “Until end of June 2025”</p> <p>Subsequent Term defined as “July 2025 to March 2026”</p> <p>(Refer Table A below for detailed view of old requirement)</p>		<p>Initial Term defined as “Until end of <u>July</u> 2025”</p> <p>Subsequent Term defined as “<u>Aug</u> 2025 to March 2026”</p> <p>(Refer Table B below for detailed view of new requirement)</p>			

5	Modification	Form 1.7 Commercial Bid for Initial Phase Page 55	Commercial Bid for Initial Phase (until June end)	Commercial Bid for Initial Phase (until <u>July</u> end)
6	Modification	Form 1.8 Commercial Bid for build, license and support & maintenance Page 55	Form 1.8 Commercial Bid for build, license and support & maintenance 1st July 2025 onwards	Form 1.8 Commercial Bid for build, license and support & maintenance <u>1st Aug</u> 2025 onwards

Table A (old requirement- now redundant):

Implementation Timeline

Table 6.1: Implementation Timeline for deliverables until end of June 2025 under the Initial Term

Sr. No	Deliverable	Details	Timeline
1	Integration of datasets	1. Integration of relevant datasets to enable the following use cases E2E journey planner, feeder network analysis and integration of feeder bus service, micro mobility service discovery, bus operations analytics dashboard, (and features) defined in Table 5 under first phase	T + 4 weeks
2	Algorithm ready for execution	1. Algorithm build for delivering use cases (and features) defined in Table 5 under first phase 2. Algorithm ready for execution (tested and successfully running) for the use cases (and features) defined in Table 5 under first phase	T + 4 weeks
3	Integration with MaaS player	1. Integration and testing with MaaS player	T + 6 weeks
4	Integrated ticketing, Loyalty program and Park & Ride	1. Integrated ticket issuance (as defined in table 5) 2. Loyalty Program for multimodal transport 3. Park & Ride service	T + 6 weeks
5	Metro integrated freight delivery service	1. Integration with freight delivery providers to enable deliveries through Metro	T + 6 weeks
6	API Documentation	1. API documentation for changes to re-usable component 2. API documentation for new modules developed	T + 6 weeks

Timeline is indicated as T + x where x is weeks

Table 6.2: Implementation Timeline for deliverables from July 2025 to March 2026 under the Subsequent Term

Contents of the Table remain the same as in the RFP document

Table B (new requirement):

Implementation Timeline

Table 6.1: Implementation Timeline for deliverables until end of July 2025 under the Initial Term

Sr. No	Deliverable	Details	Timeline
1	Integration of datasets	1. Integration of relevant datasets to enable the following use cases E2E journey planner, feeder network analysis and integration of feeder bus service, micro mobility service discovery, bus operations analytics dashboard, (and features) defined in Table 5 under first phase	T + 4 weeks
2	Algorithm ready for execution	1. Algorithm build for delivering use cases (and features) defined in Table 5 under first phase 2. Algorithm ready for execution (tested and successfully running) for the use cases (and features) defined in Table 5 under first phase	T + 4 weeks
3	Integration with MaaS player	1. Integration and testing with MaaS player	T + 8 weeks
4	Integrated ticketing, Loyalty program and Park & Ride	1. Integrated ticket issuance (as defined in table 5) 2. Loyalty Program for multimodal transport 3. Park & Ride service	T + 8 weeks
5	Metro integrated freight delivery service	1. Integration with freight delivery providers to enable deliveries through Metro	T + 6 weeks
6	API Documentation	1. API documentation for changes to re-usable component 2. API documentation for new modules developed	T + 6 weeks

Timeline is indicated as T + x where x is weeks

Table 6.2: Implementation Timeline for deliverables from August 2025 to March 2026 under the Subsequent Term

Contents of the Table remain the same as in the RFP document

Note:

1. Across the RFP “Initial term” to be referred as “Until July 2025 end” and “Subsequent Term” to be referred as “August 2025 to March 2026”.
2. All other terms and conditions, forms of the RFP document remain unchanged. In case of any ambiguity, the RFP document will stand

Date: 8th May 2025