

**Request for Proposal (RFP)  
to Develop a Forest Stack for Registration of Projects with Carbon Credit Accrual**

**Corrigendum 2**

Sr. No.	Addition / Deletion / Modification / Clarification	RFP Clause No. / Annexure No. & Page No.	Old Requirement / Clause / Attachment	New Requirement / Clause / Attachment
1.	Modification	Section 3.2: Selection timelines (page 5)	<p><b>Section 3.2:</b>  <b>Selection:</b> June 17 – June 28, 2024</p> <ul style="list-style-type: none"> <li>• June 15 – 18: Screening and shortlisting of candidates</li> <li>• June 19 – June 26: Interview &amp; deep-dive discussion with the shortlisted candidates</li> <li>• June 27-28: Finalization of the Digital Partner</li> </ul> <p><b>Award notice:</b> By July 01, 2024  <b>Contract negotiation:</b> July 02-04, 2024  <b>LoI issue:</b> July 04, 2024  <b>Signature of Contract:</b> By July 08, 2024</p>	<p><b>Section 3.2:</b>  Due to the recent change in government, the timelines for selection of the digital partner have been extended until further notice. There will be another corrigendum released when the selection process schedule is finalized.</p>

**Note:** All other terms and conditions, forms of the RFP document remain unchanged. In case of any ambiguity, the RFP document will stand.

**Date:** 9<sup>th</sup> July 2024